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EARTHWORK SCHEDULE

LOCATION END AREAS TOPSOIL EARTH WORK SUBGRADE IMPROVEMENT DITCHES
TOPSOIL UNDERCUTS CuT FILL 20201200 20200100 20300100 20201200 XZ191300 21001000 21400100
STRIPPING (C) (F) REMOVAL & EARTH EMBANKMENT | FURNISHED CHANNEL REMOVAL & AGGREGATE |GEOTECHNICAL| GRADING AND
(TSS) DISPOSAL OF | EXCAVATION BALANCE EXCAVATION | DISPOSAL OF SUBGRADE FABRIC FOR SHAPING
UNSUITABLE WASTE {+) or UNSUITABLE | (UNDERCUTS) GROUND DITCHES
MATERIAL SHORTAGE (-} MATERIAL STABILIZATION
(SQFT) (SQFT) {SQ FT) (SQFT) (CU YD) {CU YD} {CU YD) (CU YD) {CU YD) {CU YD) (CU YD) {SQ YD) (FOOT)
MAINLINE
14+80.00 1.2 13.3 19.2 0.6 351 35.1 75.1
15+00.00 3.7 13.2 18.5 1.2 1.8 13.2 0.7 10.6 46.5 46.5 157.6 50.0
15+26.00 14.8 13.0 14.4 40 8.9 14.9 25 101 48.2 48.2 154.9 63.0
15+50.00 14.2 20.9 27.2 19.7 129 18.5 10.5 5.2 117.2 117.2 332.9
16+00.00 25.0 36.7 49.7 64.6 36.3 71.2 78.1 -17.5 142.6 142.8 388.5
16+50.00 277 36.8 60.2 88.0 48.8 101.8 141.3 -54.8 135.8 135.8 350.7
16+87.20 28.4 79.2 67.0 77.1 38.7 87.6 113.7 -39.3 56.4 56.4 142.0
17+00.00 28.9 785 74.2 814 13.6 335 37.86 8.1 72.2 72.2 186.5
17+16.20 30.2 75.2 85.8 100.7 17.7 48.0 57.3 -16.5 6.2 8.2 16.3
BRIDGE
18+49.87 201 65.2 11.5 125.8 6.1 8.1 17.2
18+79.87 21.6 64.7 9.8 86.6 23.2 11.8 117.9 -107.8 117.2 117.2 320.4
19+00.00 228 291 0.9 137.1 16.6 4.0 83.4 -80.0 69.3 69.3 190.6
19+50.00 20.5 32.5 3.9 119.8 40.1 4.4 237.9 -234.1 143.7 143.7 409.5
20+00.60 20.6 31.7 7.6 113.4 38.1 10.7 215.9 -206.9 141.3 1413 420.3
20+50.00 19.0 14.9 20.1 26.1 36.7 257 129.2 -107.4 117.3 117.3 376.0
21+00.00 21.2 28.9 15.6 37.2 45.4 38.6 -0.0 47.5 47.5 157.8
21+50.00 18.8 33.0 3.0 37.0 57.3 17.2 315
21+80.00 104 18.3 1.7 13.9
CHANNEL
1+00.00 209.5
1+21.20 234 4 164.5
1+38.00 362.0 138.1
1+50.00 374.7 132.5
1+61.00 376.1 150.1
1+74.20 340.8 183.5
1+87.70 179.6 179.3
1+99.00 125.7 108.9
SHRINKAGE FACTOR 15% TOTAL 417.9 566.2 1,283.5 -802.2 1,056.9 1,302.8 1,302.8 3,6986.1 113.0
ADJ. PLAN TOTAL 420.0 570.0 1,285.0 -805.0 1,060.0 1,305.0 1,305.0 3,700.0 113.0
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BALANCE BETWEEN SIDES OF CREEK

ALL EARTHWORK QUANTITIES ARE CALCULATED BY THE METHOD OF

TESTING OF SUBGRADES AND EMBANKMENTS WILL BE REQUIRED.

FILE NAME =

20200100 20400800 AVERAGE END AREAS USING THE PLAN CROSS SECTIONS. TESTING REQUIRMENTS WILL BE PER THE APPLICABLE SECTIONS
FUNISHED OF THE STANDARD SPECIFICATIONS AND THE SUBGRADE STABILITY
SHRINKAGE FACTOR, ASSUMED TO BE 15% FOR THIS PROJECT, ARE MANUAL. IF PROOF ROLLS ARE REQUIRED BY THE ENGINEER, THE
LOCATION EARTH EXC. EMBANKMENT EXCAVATION ESTIMATED FOR THE PURPOSE OF DETERMINING A BALANCE OF COST SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT.
WEST 389 442 -112.00 EARTHWORK. THE CONTRACTOR SHALL ESTIMATE HIS OWN
EAST 177 838 -688.00 SHRINKAGE FACTORS IN DETERMINING HIS EARTHWORK. NO EARTH EXCAVATION SHALL BE PAID FOR ONLY ONCE, REGARDLESS
: PAYMENT WILL BE MADE ON EARTHWORK QUANTITIES DUE TO OF STAGING OR SEQUENCING OF CONTRACTORS OPERATIONS THAT
TOTAL 566 1280 -800.00 VARIATION IN THE SHRINKAGE FACTOR SINCE EARTHWORK IS REQUIRE STOCKPILING OF MATERIALS FOR LATER USE,
MEASURED IN.ITS FINAL POSITION. REDISTRIBUTION AND RESPREADING IN SHOULDERS AND
CONSTRUCTING OF EMBANKMENTS.
RECOMMENDATIONS OUTLINED IN THE ROADWAY GEOTECHNICAL FURNISHED EXCAVATION IS REQUIRED BASED ON THE
REPORT PREPARED BY TESTING SERVICE CORPORATION, DATED ASSUMPTIONS FROM THE FURNISHED EXCAVATION TABLE.
AUGUST 10, 2007 WERE USED IN PREPARATION OF THE ROADWAY UNDERCUTS QUANITIES HAVE BEEN CALULATED BASED ON
PLANS AND RELATED EARTHWORK CALCULATIONS. THE FOLLOWING UNDERCUT RECOMMENTATIONS:
AS OUTLINED IN THE ROADWAY GEOTECHNICAL REPORT, THE STA. 15+35 TO BRIDGE: UNDERCUT 12” AND REPLACE WITH 18" AGG SUBGRADE.
TOPSOIL. THICKNESS WAS ESTIMATED AT 3-8 INCHES. SIX (6) BRIDGE TO STA. 20+32: UNDERCUT 12 AND REPLACE WITH 18" AGG SUBGRADE.
INCHES WAS ASSUMED ON THIS PROJECT FOR THE PURPOSE OF STA. 20432 TO STA. 23+50: NO SPECIAL TREATMENT SUGGESTED.
CALCULATING TOPSOIL STRIPPING QUANTITIES. UNDERCUT DEPTHS BASED ON ASSUMPTION THAT FINAL SUBGRADE
WILL BE ABOUT 1.5 FEET BELOW PROPOSED ROAD CENTERLINE
IF UNDERCUTS ARE ENCOUNTERED, UNDERCUTS WILL BE PAID FOR ELEVATION.
AS REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL. AFTER
TOPSOIL STRIPPING AND VEGATATION CLEARING AND PRIOR TO
UNDERCUTTING, THE SUBGRADE WILL BE TESTED WITH A STATIC
OR DYNAMIC CONE PENETROMETER IN ACORDANCE WITH THE IDOT
SUBGRADE STABILITY MANUAL TO DETERMINE REMEDIAL TREATMENT.
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